

CRESCENTA VALLEY WATER DISTRICT

8-inch Water Main Installation on the 4800 block of Dyer Avenue, 2800 block of El Caminito Street, 4800 block of Glenwood Avenue, 2800 block of Stevens Street and the 2700 block of Paraiso Way, Project E-1022.

ADDENDUM NO. 1

Date: January 12, 2021

The following are additions, and substitutions to the Contract Documents for the above project.

***Addition** – Add the attached Pre-Bid meeting notes dated January 6, 2021. They shall be incorporated into contract documents.*

***Addition** – Add the attached Pre-Bid meeting sign-in sheet dated January 6, 2021. They shall be incorporated into contract documents.*

***Substitution** – LIST OF MATERIALS TO BE SUPPLIED BY CVWD SHEET, Appendix B – Substitute the List of Materials to be Supplied by CVWD sheet in Appendix B with the attached "List of Materials to be Supplied by CVWD" Sheet.*

Bids are due no later than 2:00 pm on Wednesday, January 20, 2021, at the Crescenta Valley Water District's office located at 2700 Foothill Boulevard, La Crescenta, California 91214. Warning! Bids submitted without these pages signed, dated, and attached may be rejected. Due to COVID-19 our office is closed to the public. You may drop off bid packages in our mailbox. Please follow link below to join virtual meeting at 2PM on Wednesday, 01/20/21.

Microsoft Teams meeting

Join on your computer or mobile app

[Click here to join the meeting](#)

If you have any questions or comments, contact me at (818) 248-3925 ext. 4115.

Very truly yours,

CRESCENTA VALLEY WATER DISTRICT

Christina Olmedo

Christina Olmedo
Assistant Engineer

Received by:

Contractor: _____ Date: _____

Signature: _____

CRESCENTA VALLEY WATER DISTRICT

Pre-Bid Meeting Notes

CONSTRUCTION OF 8-INCH WATER MAIN
ON THE 4800 BLOCK OF DYER AVE., 2800 BLOCK OF EL CAMINITO, 4800 BLOCK OF
GLENWOOD AVE., 2800 BLOCK OF STEVENS STREET AND 6-INCH WATER MAIN ON
THE 2700 BLOCK OF PARAISO WAY, PROJECT E-1022

JANUARY 6, 2021 at 10:00 AM

A Pre-bid Meeting was held at the 2868 El Caminito, La Crescenta-Montrose, CA 91214, January 6, 2021, at 10:00 A.M. for the construction of the subject project. The following people attended:

Michael Lopez	Blois Construction, Inc.
Steve Miller	T.E. Roberts Inc.
Johnny Lima	Robert Brkich Construction
Mateusz Dulnik	Cedro Construction, Inc.
Evan Casaus	Mladen Buntich Construction
Julian De Sigio	J. De Sigio Construction, Inc.
Alex Dominguez	Dominguez General Engineering, Inc.
Bill Carney	E&R Construction, Inc.
Jose Salazar	J. A. Salazar Construction
David Song	Civiltec Engineering, Inc.
Christina Olmedo	CVWD
Brook Yared	CVWD
Peter Hilke	CVWD
Jennifer Bautista	CVWD

The following items were discussed:

1. Ms. Christina Olmedo started the meeting by announcing the title of the mandatory pre-bid meeting, followed by introductions of herself and people in attendance. She handed out the pre-bid meeting agendas to the contractors attending. She also, announced a sign-in sheet was circulating for proof of attendance.
2. The limits of work were reviewed for the project. Ms. Olmedo discussed the scope of work scope on the 4800 Block of Dyer Avenue, 2800 Block of El Caminito, 4800 Block of Glenwood Avenue, 2800 Block of Stevens Street, and the 2700 Block of Paraiso Way, including water services for Project No. E-1022. The work includes four (4) fire hydrant locations, and thirty-five (35) new water services.
3. Ms. Christina Olmedo continued with the meeting and reviewed the construction schedule. She stated the work should be completed within one hundred twenty (120) calendar days from the notice to proceed. She anticipates the work to begin on March 8, 2021. In addition, CVWD will assess \$1,000 per day liquidated damages for each calendar day past the time of completion. She indicated that days in the contract documents mean calendar days.

Received by:

Contractor: _____ Date: _____

Signature: _____

4. Ms. Olmedo suggested the Contractor begin at the intersection of Glenwood Avenue and El Caminito. She explained that the construction of the water main on the 4800 Block of Dyer Avenue, 2800 Block of El Caminito, 4800 Block of Glenwood Avenue, 2800 Block of Stevens Street, and 2700 Block of Paraiso Way may be impacted by residential zone traffic rules and the Los Angeles County Permit Conditions. It is the contractor's responsibility to setup any detours and make the proper accommodations are made in accordance with the MUTCD manual.
5. Construction hours will be from 7:30 am to 4:00 pm Monday – Friday according to the Los Angeles County construction permit requirements. They will be strictly enforced due to the residential nature of the neighborhood. The Los Angeles County inspector inspects the job site on a daily basis.
6. Ms. Olmedo pointed out that the District will not conduct construction activities on Monday, May 31, 2021 due to the Memorial Day holiday.
7. Ms. Olmedo announced the project schedule will be as follows: January 20, 2021, bid opening; January 26, 2021, award of contract; and construction start date is March 8, 2021. Ms. Olmedo requests that all contractors to submit a bid via CVWD's outside mailbox. An email will be sent out with an option to attend the Bid Opening via a video conference. All contractors will be notified when bid results are available.
8. Ms. Olmedo discussed that application for the permit from Los Angeles County is still under review. When approved, a copy will be given to the selected contractor to obtain the final permit from Los Angeles County, Department of Public Works. No work shall begin until the contractor pulls the permit from LA County.
9. CVWD has notified the residences in the area with letters regarding the construction activity. CVWD will also notify all residents affected by the installation of fire hydration locations. CVWD will be hosting a community meeting on Thursday, February 25, 2021, to answer any questions or concerns the residents might have. Requested that the selected contractor attend this meeting. CVWD will notify residences of any water shutdowns a minimum of 48-hours before any shutdown. Contractors shall notify CVWD a minimum of seven (7) days in advance for adequate shutdown notification.
10. Contractors will be required to provide insurance certificates to Los Angeles County, and they shall be named as an additional insured.
11. CVWD will inspect the pipeline and connections. Contractor will be responsible for overtime pay of the inspector for workdays over eight hours, and CVWD holidays. The County of Los Angeles will inspect traffic control and trench resurfacing. Traffic control must be per the MUTCD and WATCH Manuals or if required, the approved Los Angeles County Traffic Control Plan.
12. CVWD requires that the backfill material be Crushed Miscellaneous Base (CMB). Mr. Peter Hilke pointed out that slurry backfill will be required underneath any cross gutters within the project area and as required by Los Angeles County.
13. CVWD will be responsible for the soil compaction testing. Compaction tests shall be performed every 300 linear feet of pipe and at every other lateral. Compaction testing will be done by Associated Soils. Contractor shall inform the inspector when ready for compaction testing a minimum of 48-hours.

Received by:

Contractor: _____ Date: _____

Signature: _____

14. Ms. Olmedo suggested that each contractor read the Bond, Insurance and Agreement section of the contract documents. Ms. Olmedo pointed out that the contractor's insurance must name Los Angeles County as additional insured.
15. Ms. Olmedo suggested that contractors read and understand the change in work, extra work and time extension sections of the General Provisions. All change orders must be approved by District staff and put in writing in the field. CVWD will provide the selected Contractor access to CVWD's construction project management software, Procore where approved Change Orders will be stored.
16. CVWD indicated that the contractor is responsible to locate utilities through Underground Service Alert. Ms. Olmedo said, it is the contractor's responsibility to obtain a USA ticket before digging.
17. Contractor is required to have a supervisor on-site at all times, which can represent the company.
18. CVWD pointed out that the contractor shall be responsible for all site safety.
19. CVWD stated that the contractor would be required to submit a shoring plan for any excavation greater than 5 feet deep and will be required to obtain an OSHA permit.
20. Ms. Olmedo discussed that the failure to submit proper contractor's prior experience with the bid documents may result in rejection by the District. Ms. Olmedo said, a minimum of six (6) references is sufficient.
21. CVWD indicated that the contractors may use the Oak Creek Reservoir Lot at 5401 Cloud Avenue for storage (<https://goo.gl/maps/AWAycRCdzjhnVnE89>). CVWD has several linear feet of pipe stored at Ocean View Reservoir that the contractor shall use for this project and will be required to transport the pipe from the Ocean View Reservoir site to the project area. The contractor is responsible for storage of all material and remove trash daily. The contractor must contact Peter Hilke in regard to using CVWD's property.
22. CVWD indicated that the contractor is required to provide sanitation facilities on site and must be kept clean.
23. Driveway access must be maintained at all times, except when construction is directly in front of driveway. Ms. Olmedo stated, the contractor must use extra care when operating heavy equipment on the jobsite. Careless scrapes and gauges along the street and in the pavement will not be permitted. Steel plates must be available at all times in the event of a resident entering or existing the driveway.
24. The Contractor is responsible for providing as-built drawings at the end of the project. CVWD's inspector is not responsible for the contractor's as-built drawings. CVWD and the Contractor will have weekly progress meetings.
25. Contractor is responsible for site clean-up at the end of each day, the end of the week and before any holidays.
26. Contractor shall provide a one-year warranty for the project.
27. Any AC pavement, curbs, sidewalks, or any other appurtenance in the right-of-way damaged by the Contractor will be replaced at no additional cost to the District.

Received by:

Contractor: _____ Date: _____

Signature: _____

28. Ms. Olmedo suggested the Contractor take video recording of the job site before starting construction. Once the project is completed, a walkthrough will be performed by Los Angeles County, CVWD, and the contractor.
29. AC pavement removed due to rocks in the trench will be paid per the unit cost in the proposal.
30. Ms. Olmedo stated that this pre-bid meeting was mandatory. The contractors attending this meeting will be the only contractors allowed bidding on the project. Any proposal submitted from a contractor not in attendance at this meeting will be rejected.

Received by:
Contractor: _____ Date: _____
Signature: _____

**CONSTRUCTION OF 8-INCH WATER MAIN
ON THE 4800 BLOCK OF DYER AVE., 2800 BLOCK OF EL CAMINITO ST., 4800
BLOCK OF GLENWOOD AVE., 2800 BLOCK OF STEVENS STREET AND 6-INCH
WATER MAIN ON THE 2700 BLOCK OF PARAISO WAY, PROJECT E-1022
JANUARY 6, 2020 AT 10:00 AM**

NAME: Michael Lopez COMPANY NAME: Blois Construction ADDRESS: 3201 Sturgis Rd Oxnard CA, 93030	OFFICE PHONE: 805-656-1432 CELL: 1-805-432-1852 FAX: E-Mail: Bidinfo@BloisConstruction.com
NAME: Steve Miller COMPANY NAME: T.E. Roberts ADDRESS: 306. West Katella Orange, CA	OFFICE PHONE: 714-6669-0072 CELL: 909 522-1060 FAX: E-Mail: ESTIMATING@TEROBERTS.COM
NAME: JOHNNY LIMA COMPANY NAME: BRKICH CONSTRUCTION ADDRESS: 1508 S MAYFLOWER AVE. MONROVIA, CA 91016	OFFICE PHONE: 626-305-7426 CELL: 626-945-0607 FAX: 626-305-7428 E-Mail: JOHNNY@BRKICHCONSTRUCTION.COM
NAME: Cedro Construction Mateus Z. Dalmir COMPANY NAME: Cedro Construction ADDRESS: 120 E Santa Maria St Santa Paula, CA 93060	OFFICE PHONE: 805-525-0599 CELL: 805-252-7105 FAX: 805-525-0509 E-Mail: cedroconstruction@outlook.com
NAME: Evan Casaus COMPANY NAME: Mladen Buntich Construction ADDRESS: 1500 W. 9th St. Upland, CA 91786	OFFICE PHONE: (909) 920-9977 CELL: FAX: (909) 920-9905 E-Mail: estimating@buntich.com

G:\Engineering\E-Jobs OPEN\E-1022 - 2700 Paraiso Way, 4800 Dyer, 2800 El Caminito, 4800 Glenwood, 2800 Stevens\Bid\E-1022 Pre-Bid Sign In.doc

Received by:

Contractor: _____ Date: _____

Signature: _____

**CONSTRUCTION OF 8-INCH WATER MAIN
ON THE 3400-3500 BLOCKS OF ENCINAL AVE., PROJECT E-1021.
PRE-BID MEETING SIGN-IN LIST
DECEMBER 16, 2020, AT 10:00 AM**

NAME: <i>Julian Desigio</i> COMPANY NAME: <i>J.D.C.</i> ADDRESS: <i>5055 Iblecker St Palmdale Park 91706</i>	OFFICE PHONE: <i>626-222-9095</i> CELL: FAX: E-Mail: <i>swalker@jdesigio.com</i>
NAME: <i>Alex Dominguez</i> COMPANY NAME: <i>Dominguez Gen.</i> ADDRESS: <i>11096 Pipeline Ave, Romona CA 91766</i>	OFFICE PHONE: <i>(909)461-3658</i> CELL: <i>(626)652-2622</i> FAX: <i>(909)461-3678</i> E-Mail: <i>dominguezgeneral@aol.com</i>
NAME: <i>Bill Carway</i> COMPANY NAME: <i>ERCostr Inc</i> ADDRESS: <i>5141 Calaview Ave Baldwin Park 91706</i>	OFFICE PHONE: <i>626-338-8405</i> CELL: <i>X</i> FAX: <i>626-960-7206</i> E-Mail: <i>bill@erconstruction.net</i>
NAME: <i>Jos Flores</i> COMPANY NAME: <i>J Flores Construction</i> ADDRESS: <i>613 N. Harbor Blvd La Brea CA 90631</i>	OFFICE PHONE: <i>(562)691-3647</i> CELL: <i>(714)493-1042</i> FAX: <i>(562)691-1092</i> E-Mail: <i>Jos@Jas-CS.com</i>
NAME: <i>DAVID SONG</i> COMPANY NAME: <i>CIVILTEC ENG. INC.</i> ADDRESS: <i>113 W. LIME AVE MONROVIA CA 91016</i>	OFFICE PHONE: <i>626 357 0588</i> CELL: <i>X</i> FAX: E-Mail: <i>DSONG@CIVILTEC.COM</i>

G:\Engineering\E-Jobs OPEN\E-1022 - 2700 Paraiso Way, 4800 Dyer, 2800 El Caminito, 4800 Glenwood, 2800 Stevens\Bid\E-1022 Pre-Bid Sign In.doc

Received by:
Contractor: _____ Date: _____
Signature: _____

CRESCENTA VALLEY WATER DISTRICT

Construction of 8-inch Water Main on the 4800 block of Dyer Ave. 2800 block of El Caminito St., 4800 block of Glenwood Ave. 2800

Revised Date: 1/8/21

List of materials to be supplied by the District. It is the Contractor's responsibility for coordination of delivery of all materials with pipe supplier and District.

Item No.	Item	Quantity	
1	8.625" O.D. CMC&CML - Weld Bell Pipe, 10 Ga per AWWA C200 & C205 97 - 20 foot sections	1940	LF
2	6" CMC&CML Weld Bell Steel Pipe, 10 Ga. per AWWA Std. C-200 15 - 20 foot sections	295	LF
3	10-inch Gate Valve (FE x FE) per AWWA Std. C-509	2	EA
4	8-inch Gate Valve (FE x FE) per AWWA Std. C-509	8	EA
5	6-inch Gate Valve (FE x FE) per AWWA Std. C-509	5	EA
6	6-inch Fire Hydrant Assemblies including 6"-6 hole 150 lbs. slip-on flange, 6"-8 hole 150 lbs. slip on flange, 6"CML&CMC 90° elbow, 8"x8"x6" FE Reducing Tee and 6"x4"x2-1/2" hydrant head	4	EA
7	Meter Boxes - (W5-1/4 Polymer Meter Boxes by J & R Concrete)	35	EA
8	Sample Station Box - (Eclipse No. 88WC)	0	EA
9	1-inch Meters	0	EA
10	3/4-inch Meters	35	EA
11	8" CML X CMC 45° Weld Bell Elbow	15	EA
12	8" Butt Straps	20	EA
13	8"x8"x8" STD. Weld TEE, CML X CMC	1	EA
14	10"x10"x6" STD. Weld reducing FE TEE, CML X CMC	1	EA
15	8" x 6" CML X CMC STD. Weld Reducer	1	EA

Received by:

Contractor: _____ Date: _____

Signature: _____